INSTRUCTIONS TO BIDDERS

Mail or deliver this entire completed bid package in a sealed envelope to be received no later than
9:00 a.m. on March 22, 2012

TO: City of Torrington
Purchasing Department
140 Main Street
Torrington CT 06790

To be noted on outside of enveiope:
DO NOT OPEN UNTIL 9:00 a.m. on March 22, 2012
Project No. 143-310

203 Culvert Street
Torrington CT 06790

THERE WILL BE A PRE-BID CONFERENCE AT THE ABOVE SITE AT:

8:30 a.m. on: Thursday, March 15, 2012

NOTE: CONTRACTOR IS TO SUBMIT THIS ENTIRE BID PACKAGE. ALL BIDS MUST BE
FILLED OUT COMPLETELY. IT IS SUGGESTED THAT CONTRACTORS RETAIN A COPY OF
THIS ENTIRE BID PACKAGE.

ALL BIDS SHALL REMAIN IN EFFECT FOR THIRTY (30) CALENDAR DAYS AFTER THE
RECEIPT OF BIDS.

CONTRACTOR'S BUSINESS NAME:

(PLEASE PRINT)

AN AFFIRMATIVE ACTION/EQUAL OPPORTUNITY EMPLOYER
WBE / MBE / SBE AND SECTION 3 DESIGNATED CONTRACTORS
ARE ENCOURAGED TO APPLY



CITY OF TORRINGTON
SCOPE OF WORK, PART 1, GENERAL CONDITIONS

OWNER: Lorenza Chiron PROJECT: 143-310
ADDRESS: 203 Culvert Street

Torrington CT 06790
1. The Contractor, unless otherwise specified, shall provide all labor, materials, tools,

¢quipment, and related items, and pay all necessary taxes, fees, and permits necessary to
complete all of his work as detailed on the attached scope of work.

2. All rehabilitation, alterations, repairs, or extensions shall be in compliance with all applicable
codes of the Municipality. All electrical, heating, and plumbing work shall comply with the
rules and regulations of the National, State and Local Codes. Before commencing work,
contractors and/or subcontractors shall obtain all necessary permits.

3. The Contractor certifies that he has familiarized himself with the requirements of the
specifications and plans and understands the extent and character of the work to be done, and
inspected the premises and given his full attention to any and all areas with which he might

become specifically involved. He must familiarize himself with all conditions relating to and
affecting his work and bid.

4, The selected Contractor must, prior to contract signing, supply the City of Torrington and
the Owner with the original certificates of insurance for general liability, auto liability, and
worker’s compensation, as applicable. General liability insurance shall be a broad form
contractual endorsement with minimum limits of one million ($1,000,000.060) dollars per
occurrence for bodily injury and five hundred thousand ($500,000.00) dollars per occurrence
for property damage. Auto Liability insurance shall cover hired and non-hired autos in
accordance with State law. Workers’ Compensation Insurance shall have a minimum limit of
one hundred thousand ($100,000.00) dollars for each accident. The Contractor shall
indemnify and save harmless the Owner and the City of Torrington under these policies. The
contractor shall name the City of Torrington, its agents and the Owner as additional insured
as their interests may appear on the General Liability Insurance.

5. The Contractor agrees that all services offered by the Municipality through L. Wagner &
Associates, Inc. (hereinafter referred to as the "Consultant™), which may affect the
Contractor, are offered by the Municipality in order to assist in the project implementation
and the necessary program compliance. The Contractor agrees to, upon review and
acceptance of such services provided, indemnify, defend, save and hold harmless the
Municipality and Consultant, their officers, agents and employees from and against any and
all damage, liability, loss, expense, judgment or deficiency of any nature whatsoever
(including, without limitation, reasonable attorney’s fees and other costs and expenses
incident to any suit, action or proceeding) incurred or sustained by Municipality or consultant
which shall arise out of or result from consultant's performance in good faith of services
pursuant to the Professional Services Contract. The Contractor agrees that the Consultant
shall not be liable to the Contractor, its heirs, successors or assigns, for any act performed
within the duties and scope of employment pursuant to Professional Services Contract.



10.

11.

12.

13.

All materials shall be new and of acceptable quality. The property Owner shall select all
colors, models, etc. All materials and work must be applied in accordance with the
applicable manufacturer’s latest instructions and specifications, and in accordance with
Federal prohibitions against the use of lead paint. All manufacturers’ warranties are to be
extended to the property Owner free and clear of all liens. Unless otherwise specified, all
labor, material, and workmanship provided by the Contractor shall be guaranteed by the
Contractor for a one (1) year period from the date of the Certificate of Completion. This
guarantee shall be in addition to and not in limitation of, in lieu of, or modify any other
guarantee that is due the property Owner from any manufacturer.

The Contractor shall repair or replace all work, materials, and equipment which are found to
be defective during construction and the guarantee period. Repair shall include all damage to
surrounding work caused by the failure and/or necessary for the repair or replacement of the
defect. All repairs and replacements shall be performed at no additional expense to the
Owner and shall be completed promptly after the Contractor receives notice of the defect.

The Contractor shall take all necessary measures and precautions to protect the surroundings
from damage occurring due to performance of the work. If such damage occurs it will be
repaired by the Contractor at no cost to the Owner.

The Contractor shall dispose of all debris and remove all material resulting from his work in
accordance with local and State law. The Contractor shall police and maintain a clean and
safe job site daily. He shall reinstall accessories taken down and clean up all scrap around
the project and remove fingerprints. All on-site maintenance relating to the performance of
the work shall be the responsibility of the Contractor until the Certificate of Completion is
issued. The project shall be maintained in a habitable and safe condition daily if the project
is to remain occupied.

All work shall be neat and accurate and done in a manner in accordance with customary trade
practices.

The Contractor shall not make any changes to the scope of work unless a change order is
processed and fully executed by the property Owner and the Program.

The Owner may cancel this contract by ‘To be determined and not be liable to the Contractor
or the Municipality. Should the Owner opt to cancel they must sign and send the attached
cancellation notice, see Attachment A, to the Contractor, otherwise the Owner shall issue a
Notice to proceed authorizing the contractor to commence with the proposed improvements.
Should the Notice to Proceed not be issued prior to 10 consecutive calendar days from the
date of the expiration date of the right to cancel then the Contract will become Null and void.

The Contractor shall commence work under this contract prior to To be determined and
complete the work by To be determined.
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15.

16.

17.

18.

If the Contractor is delayed at any time in the progress of the work by any act or neglect of
the Owner or by any employee of the Owner, or by any separate Contractor employed by the
Owner, or by changes ordered in the work or by labor disputes, fire, unusual delay in delivery
of materials, transportation, adverse weather conditions not reasonably anticipatable,
unavoidable casualties, or any causes beyond the Contractor's control, or by delay authorized
by the Owner pending arbitration, or by any other cause which justifies the delay, the contract
time shall be extended by Change Order for such reasonable time as may be agreed upon by
all parties. It shall be the responsibility of the Contractor to request and document in writing
such extensions within three (3) calendar days. In the event that the Contractor does not
commence or pursue the work as hereinafter stated, then the Owner shall have the right to
terminate this agreement and to hire a successor Contractor to perform the work. Any such
termination shall be by certified mail to the address noted in this agreement, and shall be
effective as of the date of mailing. Payments by the Owner in the event of termination shall
be as follows:

The successor Contractor shall first be paid and then the terminated Contractor. Payments to
the terminated Contractor shall be limited both as to those funds remaining after payment to
the successor Contractor but shall not exceed the value of the work actually performed by the
terminated Contractor. Further, should the total cost for work performed under this contract
exceed the amount stated in this agreement due to the Contractors termination, then the
Owner shall have a cause of action against the terminated Contractor for any such additional
cost,

If, through any cause, the Contractor shall fail to fulfill in a timely and proper manner his
obligations under this Contract, or if the Contractor shall violate any of the covenants,
agreements, or stipulations of this Contract, the Owner shall, thereupon, have the right to
terminate this Contract by giving written notice to the Contractor of such termination and
specifying the effective date of such termination. In such event, all unfinished work required
by the Contractor under this Contract shall, at the option of the Owner, be completed or not.

The Contractor may request a maximum of __To be determined _ progress payments as
work is completed in accordance with the attached specifications. The request shall be in the
form of an itemized bill for that portion of work completed by the Contractor. All requests
for payment shall be accompanied by a fully executed Lien Waiver, on a form provided by
the Program. Final payment is contingent upon the receipt of a signature of the respective
inspector for which each permit was issued. The Contractor shall be responsible for obtaining
the signatures and presenting them upon final payment.

All claims or disputes between the Owner and Contractor arising out of or related to the work
shall be resolved in accordance with Construction industry arbitration rules of the American
Arbitration Association (AAA), unless the parties mutually agree otherwise. The Owner and
Contractor shall submit all disputes or claims, regardless of the extent of the work's progress,
to AAA. Notice of the demand for arbitration shall be filed in writing, with a copy to the
other party to this Construction Agreement, and shall be made within a reasonable time after
the dispute has arisen. The award rendered by the arbitrator shall be final, and judgment may
be entered upon it in accordance with applicable law in any court having jurisdiction thereof.
IF the arbitrator's award is in a sum which is less than that which was offered in settlement
by the Owner, the arbitrator may award costs and attorney's fees in favor of the Owner.
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If the award of the arbitrator is in a sum greater than that which was offered in settlement by
the Contractor, the arbitrator may award costs and attorney's fees in favor of the Contractor.

It is understood and agreed by the parties hereto that neither party will institute any form of
legal action, including, but not limited to, attaching the assets of the other party, unless and
until it has made a good faith attempt to have the dispute resolved in accordance with the
provisions of this Section. Noncompliance with the conditions precedent constitutes a
waiver of the right to assert said claim.

Section 3 of the Housing and Urban Development Act of 1968 applies to this contract if the
amount of HUD assistance exceeds $200,000 or the contract or subcontract exceeds
$100,000. The Contractor shall, to the maximum extent feasible, provide opportunities for
training and employment in connection with this contract to low income persons residing in
the PMSA relevant to the project t location. The Contractor must make a good faith effort to
fill any job vacancies and training opportunities with low income persons residing in the
PMSA relevant to the project location. Where the preceding applies, contractors must
comply with the following Section 3 Clause:

A. The work to be performed under this contract is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12
U.S.C. 1791u (Section 3). The purpose of Section 3 is to ensure that employment
and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest exient feasible, be directed to
low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part
135, which implement Section 3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no contractual or other impediment
that would prevent them from complying with the part 135 regulations.

C. The Contractor agrees to send to each labor organization or representative of workers
with which the Contractor has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers
representative of the Contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice, The notice
shall describe the Section 3 preference shall set for the minimum number and job
titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking application
for each of the positions; and the anticipated date the work shall begin.
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D. The Contractor agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR part 135, and agrees to take appropriate
action, as provided in an applicable provision of the subcontract or in this Section 3
clause, upon a finding that the subcontractor is in violation of the regulations in 24
CFR part 135. The Contractor will not subcontract with any subcontractor where the
Contractor has notice or knowledge that the subcontractor has been found in violation
of the regulations in 24 CFR part 135.

E. The Contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the Contractor is selected but before the contract is
exccuted, and (2) with persons other than those to whom the regulations of 24 CFR
part 135 require employment opportunities to be directed, were not filled to
circumvent the Contractor=s obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from foture
HUD assisted contracts.

The Contractor will not discriminate against any employee or applicant for employment
because of race, color, creed, religion, sex, sexual preference, national origin, or mental or
physical disability during the performance of this agreement. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated
during employment, in all employment practices such as the following: employment,
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay
or other forms of compensation and selection for training, including apprenticeship, without
regard to their race, color, creed, religion, sex, sexual preference, national origin or mental or
physical disability. This provision will be inserted in all subcontracts for work covered by
this agreement.

In the event of the Contractor's noncompliance with this equal opportunity clause or with
any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
contracts in accordance with procedures authorized in Presidential Executive Order 11246,
or by rule, regulations, or order of the Secretary of Labor or as provided by law.

The following applies to all contracts of $10,000.00 or more: SECTION 402 VETERANS
OF THE VIETNAM ERA. AFFIRMATIVE ACTION FOR DISABLED VETERANS
AND VETERANS OF THE VIETNAM ERA. The Contractor will not discriminate against
any employee or applicant for employment because he or she is a disabled veteran of the
Vietnam era in regard to any position for which the employee or applicant for employment is
qualified. The Contractor agrees to take affirmative action to employ, advance in
employment and otherwise treat qualified disabled veterans and veterans of the Vietnam era
without discrimination based upon their disability or veteran status in all employment
practices such as the following: employment upgrading, demotion or transfer, recruitment,
advertising, layoff or termination, rates of pay or other forms of compensation and selection
for training, including apprenticeship.
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30.

The premises herein shall be occupied during the course of the construction work.

No officer, employee or member of the Governing Body of the City of Torrington shall have
any financial interest, direct or indirect, in this contract or the proceeds of this loan.

The Owner and/or City retains the right to reject any or all bids or any part of any bid in part
or in whole if deemed to be in the best interest of the Owner and/or City.

Substitutions of materials from that specified are only allowed on an approved/equal basis.
The Contractor must submit written documentation of the substitute item or material for
approval by the Owner and Program prior to making such substitution. Any items or material
substituted by the Contractor without prior written approval of the Owner and Program will
at Contractor's expense be replaced if it is determined not to be equal to the itern or material
specified. Any surrounding, adjoining, or dependent items affecied by replacement of
unequal substituted material shall also be replaced, reworked, and reinstalled at no cost to the
Owner.

Bids shall contain prices for general categories of work and/or items as specified on the
attached sheets. In the event of a discrepancy between prices listed in the specifications and
those on the cost summary sheet, the prices listed on the specification for that section shall
prevail. In the case of a mathematical error by the Contractor, the correct sum of the
individual line items in the specifications (not in the cost summary) shall be the Contractor's
bid.

All bids shall remain in effect for thirty (30) calendar days.

The Owner will supply all necessary power required by the Contractor at no additional cost
to complete his work. Power shall be limited to the use of existing outlets and shall not
exceed the existing capacity of the system. Power required over the capacity of the existing
electrical system shall be the responsibility of the Contractor. Heating during construction
shall be supplied by the owner.

OTHER PROVISIONS - LEAD BASED PAINT

A. Any and all rehabilitation work under this Agreement will comply with the
requirements of the Federal Lead-Based Paint Poisoning Prevention Act (42 U.S.C.
4831) which prohibits the use of lead-based paint in residential structures constructed
or rehabilitated with Federal Assistance in any form.

The construction or rehabilitation of residential structures with assistance provided
under this contract is subject to the final regulations "Requirements for Notification,
Evaluation and Reduction of Lead-Based Paint Hazards in Federally owned
Residential Property and Housing Receiving Federal Assistance". The regulation is
at 24 CFR Part 35. It implements sections 1012 and 1013 of the Residential Lead-
Based Paint Hazard Reduction Act of 1992, Title X, of the Housing and Community
Development Act of 1992, Sections 1012 and 1013 amend the Lead-Based Paint
Poisoning Prevention Act of 1971.
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Provided, however, that the Owner shall have sole responsibility for assuring that his
property conforms to the Lead-Based Paint Removal Requirements and the Program
shall not assume any liability whatsoever as a result of identifying volatile levels of
Lead-Based Paint or its removal except insofar as to comply with applicable
environmental regulations.

PUBLIC LAW 91-695 "LEAD-BASED PAINT POISONING PREVENTION ACT"
The Contractor shall adhere strictly to the provisions of the "Lead-Based Paint
Poisoning Prevention Act". Specifically, the Contractor will not utilize lead-based
paint as a finish or undercoat or any other use in or out of residential dwellings
funded in whole and/or part by the Federal Government,

The specifications and drawings, if any, are complimentary. Work described in the
specifications does not necessarily have to appear on the drawings, nor does work described
on the drawings necessarily have to appear in the specifications. The Contractor is
responsible for estimating all work whether described in the specifications, the drawings, or
both. If there is a discrepancy between the drawings and the specifications, the specifications
shall prevail. All work, whether described in the specifications, or the drawings is to be
included in the bid summary sheet by appropriate line item. The contract will only be
awarded to general Contractors bidding on ALL line items.



General Construction Notes

1.

The Contractor shall perform the work to accommodate to the greatest extent reasonable the
normal use of the premises by the Owner during the construction period.

It is the Owners intention to proceed with the dwelling occupied during the entire
construction project. Coordinate with the Owner in all construction operations to minimize
conflict, and to facilitate the Owner usage of the dwelling, parking, and access to the
building.

All Lead Based Paint Hazard Reduction work shall be performed in accordance with 24 CI'R
Part 35, requirements for Notification, Evaluation and Reduction of Lead-Based Paint
Hazards in Federally Owned Residential Property and Housing Receiving Federal
Assistance. Final Rule subpart J Rehabilitation and applicable rules and regulations.

The Contractor shall maintain containment within the work area when performing lead based
paint reduction activitics as required, until such time as clearance is received.

The Contractor shall coordinate any and all short-term interruptions or shutdowns with the
Owner prior to commencing.

The Contractor shall take every precaution to ensure the safety of the occupants during all
phases of construction. The Contractor shall to the greatest extent reasonable maintain a least
one exit for access. Coordinate restrictions and closures with Owner.

The Contractor shall be responsible for protecting the dwelling and contents from weather
and damage during construction, and shall be responsible for the repair and or replacement of
any damage to the building and or contents until completion of the contract.

The Contractor shall assume full responsibility for the protection and safekeeping of his
materials and products under this Contract stored on the site. The Contractor shall move
any stored products under the Contractor's control which interfere with operations of the
Owner, and tenants.

Project Meetings

1.

The selected Contractor shall attend a contract signing meeting as scheduled by the Owner,
and Consultant.

The selected Contractor shall attend periodic job meetings during the course of construction,
on site, as required.



Product and Execution

Workers shall be experienced and skillful in performing the work assigned to them.

Contractor shall verify critical dimensions, operations and functions in the field before
ordering or fabricating items which must fit adjoining construction. The Contractor shall
verify all existing conditions and dimensions prior to the work. Any and all discrepancies
shall be reported to the Owner and Consultant prior to ordering any materials or performing
the work.

The Coniractor shall follow.manufacturer’s instructions for assembly, installation and
product adjustment. In the event of conflicting specifications the specifications of the
manufacturer shall prevail.

In the event unforeseen circumstances the Contractor shall notify the Owner and Consultant
within three days of discovery. If the work is deemed additional or extra by the Consultant
then a change order will be negotiated, executed and authorized by the Contractor, Owner
and Consultant prior to the commencement of the work. Any work performed prior to the
execution of a change order may or may not be considered for payment.

The specifications do not attempt to detail every task and procedure required to perform the
work in full. The Coniractor shall perform the work as required to complete the work ina
professional manner using customary trade practices and standard work practices.

Removal of Debris and Site Maintenance

1

The contractor shall include in their bid the cost of trash containers and the removal and
lawful disposal of said debris off site.

The Contractor shall coordinate with the Owner for the placement of trash containers if
necessary prior to the start of demolition.

The Contractor shall be responsible for the daily clean up and maintenance of the site. All

-debris, construction materials, scrap, rubbish etc. shall be placed in a trash container or

dumpster on a daily basis. Sidewalks, driveways and pedestrian ways shall be broom swept at
the end of each day.



Material Delivery, Storage and Handling

I. The Contractor shall determine and comply with manufacturer’s recommendation on product
handling, storage installation and protection.

2. Products shall be delivered to the job site in their manufacturers’ original containers, with
labels intact and legible. Do not deliver materials to job site until they can be properly
protected.

3. Maintain packaged materials with seals unbroken and labels intact until time of use.

4. The Owner and or Consultant may reject materials and products which do not bear
identification satisfactory to the Owner or Consultant

Submittal

The following list of submittals is for the convenience of all parties concerned it is not necessarily a
complete list of all submittals required.

1.

Submit the following before the start of work:

a. Copy of building permit.

b. Construction schedule.

C. ‘Material submittals if not using materials as specified.

Submit the following during the course of work:
a. Name & address of all subcontractors

b. Signed and notarized lien waivers from first tier subcontractors and suppliers.

Submittals before Certificate of Completion and final payment.

a. Certificate of Occupancy or acceptance of work from local Building Official.
b. All warranty and guarantee information
C. Signed and notarized lien waivers from first tier subcontractors and suppliers.

Warranties and Guarantees

The Contractor shall issue the Owner a written Notice of Guarantee after the date of receipt
of Certificate of Completion. Submit to the Owner on letterhead in the following form:
Name of Project and date

I/'We, (FIRM NAME), hereby warrant, (OR GUARANTEE) (TYPE OF WORK BEING
WARRANTED OR GUARANTEED) for a period of (# OF YEARS) from the date of the
Certificate of Completion.

Signed
Dated



LEAD PAINT INFORMATION AND LEAD REPORT

LICENSE / CERTIFICATION

1. Contractor is required to provide a copy of his lead abatement contractor license
as well as the license for his lead supervisor and workers if the job is an
abatement job.

2. Contractor is required to provide copies of their company and empioyee RRP
certification. These documents must also be made available on site at all times.

LEAD HAZARDS

L. The contractor will address all lead hazards listed in the enclosed lead report.

CLEARANCE TESTING

1. The Contractor will be responsible for all clearance testing upon the completion
of project.

2 The Contractor shall provide the Owner, Town and Consultant with copies of the
clearance test results.

DISPOSAL

1. The Contractor shall perform a Toxicity Characteristic Leaching Procedure test,
TCLP, as pursuant to Regulations of Connecticut State Agencies Section 22a-
449(c)-101(a) (1), incorporating 40 CFR 262.24.

2. The TCLP test will determine the toxicity of the material being disposed of and
classify it as either bulky waste or hazardous waste.

3. The Contractor shall assume in their bid price that the TCLP test will result in the
disposal of the material as bulky waste. In the event that the TCLP test determines
the material to be disposed of as hazardous waste a change order will be
negotiated prior to the disposal.

4. The Contractor shall provide the Owner, Town and Consultant with copies of the

TCLP test results.

IMPORTANT

TCLP test must be performed prior to the demolition of leaded materials.



Scope of Work:

This scope of work is based on the Lead Hazard Risk Assessment done by Boston Lead
Company, LLC; it is up lo the contractor to ensure that all replacement of components is
completed as required by the Town of Torrington Building and Fire Codes.

Summary of Lead Determination/EPA Risk Assessment for Fed. Fund Rehab
Lorenza Chiron, Owner, Contact

203 Culvert Street, Torrington CT

No Children under 6

Lead Paint Determination only

Lead Violations that require action:
All activities have the potential to create a high volume of lead-contaminated dust, so
extra care must be taken by the contractor to limit and contain the dust generated.

Exterior 203 Culvert Street

1. Exterior Work Area Preparation - The following procedures will be employed for
all exterior surface preparation and window replacement:

1.1. All doors and windows on the side of the unit where work 1s being conducted,
from the height they are working and lower, shall be covered with six (6) mil
polyethylene sheeting, fastened securely on all edges to the jambs, sill, and
header continuously with duct tape to effectively seal the fenestration against
the penetration of dust and paint chips.

1.2.  One (1) layer of polyethylene sheeting will be laid on ground.

1.3.  Polyethylene sheeting shall be secured to foundation by means of mechanical
fasteners and/or adhesives.

1.4. At no time will polyethylene sheeting be allowed to be attached to siding, corner
boards, etc., if these items are scheduled for work.

1.5. Polyethylene sheeting shall extend from the building a minimum distance of ten
(10) feet.

If property boundary is 10’ or closer, the contractor must erect vertical
containment or equivalent extra precautions.
1.6.  Half-inch (1/2") plywood shall be placed on top polyethylene sheeting at areas
where removal/demolition will take place to prevent possible puncture of

polyethylene sheeting. ‘

1.7. Polyethylene sheeting shall be secured at perimeters by means of stakes or
weights.

1.8. Precautions will be taken to ensure bushes, ground cover, shrubbery, etc. are not

damaged by being covered (i.e., canvas may be put over plants to prevent
overheating and stakes used to prevent crushing).

1.9. Barrier tape shall be erected at the perimeter of the work area.
1.10.  The area contained within the barrier tape shall be considered the active work
area.

1.11.  No work shall be performed when wind conditions allows the dispersal of paint
dust and chips beyond the active work area.

Boston Lead Company, LI.C 40 Lead Risk Assessment/Inspection Report



2. Exterior 203 Culvert Street Remediation:

2.1.

2.2

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

Exterior Siding and all enclosed trim — except Door Casings — see below:
Intact: Manage- Monitor for defective enclosures.

Exterior Painted Wood Window Components (including cellar windows):
F/I: Remove and Replace per proposed Scope of Work. Any exposed or
damaged window (rim must be re-enclosed.

Painted Wood Windows in Mudroom (inside and outside): Defective: Paint
Stabilize
1. Alternate for Abatement: Remove and Replace or Liquid
Encapsulate so permanently shut

Exterior Exposed Wood underneath windows on Mudroom: Defective: Paint
Stabilize
1. Alternate for Abatement: Liquid Encapsulate

B-side Porch Wood Components - Ceiling, Upper Trim, Crown Molding,
Columns, Lower wall bead board: Defective: Paint Stabilize
Alternate for Abatement: Liquid Encapsulate

Exterior Storm Door, jamb & threshold into Mudroom: F/I: Remove and
Replace per proposed scope of work.

Non-friction Door Stop & Threshold into Kitchen (room 2) on B-side:
Defective: Paint Stabilize

1. Alternate for Abatement: Liquid Encapsulate Door Stop

2. Alternate for Abatement: Remove and Replace Threshold

Non-friction Door Stop into Sink Room (room 4) on C-side: Defective: Paint
Stabilize
1. Alternate for Abatement: Liquid Encapsulate Door Stop

Non-frietion Door Stop & Threshold into Rear Sunroom (room 10) on 2nd
Floor: Intact: Manage Enclosures

Exterior Door Casings on B & C sides into Kitchen & Sink Room:
Defective: Currently enclosed with aluminum coil; however, part of the original
wood is exposed. The enclosure must be removed and re-installed so the
original wood substrate is enclosed.

1. Exterior Garage Overhead Door Trim: Defective: Paint Stabilize
2. Alternate for Abatement: Liquid Encapsulate Door Trim

Boston Lead Company, LLC 4] Lead Risk Assessment/Inspection Report



3. Exterior Cleanup

3.1

3.2.

All visible debris will be cleaned up at the end of each workday. Prior to final
removal, all protective ground covering including plywood and poly will be
cleaned with HEPA-equipped vacuums at the end of the job.

Any visible paint chips remaining on the ground will be HEPA vacuumed up
after the work is completed.

4. Waste Disposal (if less than 10 yds® and with the authorization of the owner,
waste may discarded by the owner)

4.1.

4.2.

4.3.
4.4.

4.5.

The Contractor must comply fully with all current Federal EPA and state
regulations concerning the handling, hauling and disposal of all waste generated
during this project.

The Contractor shall submit samples of representative wastes for Toxicity
Characteristic Leaching Procedures (TCLP Method 1311) to determine
classification. Based on these results, the Contractor will be required to dispose
of the lead-based paint material accordingly.

Place all solid waste and debris in 55 gal drums.

Wrap large pieces of debris that won't fit in bags with two (2) layers six (6) mil
polyethylene sheeting, seal and wipe exterior surfaces.

The results of TCLP testing shall be submitted to Town of Torrington
representatives before the removal of waste from the site.

5. Handling Hazardous Waste

5.1.

5.2

5.3.

5.4.

5.5.
5.6.

5.7.

5.8.

5.9.

The Contractor must obtain an EPA Identification number if the waste is
deemed to be hazardous.

The Contractor must follow requirements for type of waste containers used and
labeling of waste for transport to disposal site.

The Contractor must use a licensed hazardous waste transporter to haul waste to
a hazardous waste facility.

The Contractor must follow all record-keeping, chain of custody and reporting
requirements including:

Copy of the hazardous waste manifest

Keep records and make reports to EPA as required under The Resource
Conservation and Recovery Act (RCRA)

The Contractor shall provide the Owner and the Town of Torrington with copies
of all manifests; dump slips, testing results, etc., within five (5) days of their
receipt of such paperwork.

Final payment shall not be made to the Contractor until copies of any testing
results and manifests are received by the Town of Torrington and the Owner.
The preparation transportation and disposal of waste material containing lead
shall conform to all appropriate EPA and State regulations. This includes the
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RCRA, and the State of Connecticut Department of Environmental Protection
hazardous waste regulations.

Interior- 203 Culvert Street, Torrington CT
All windows and doors are addressed on exterior — A full set of clearances will be

_ required after the completion of the job
6. Interior Work Area Preparation —

6.1. All occupants’ possessions shall be moved away from the work area so that
workers have clear access.

6.2. All belongings will be moved to the center of the room or to a non-abatement
area. All belongings and non-movable furniture or items must be covered with
6-mil poly.

6.3.  Build mini-containments around windows to be removed and replaced.

6.4. Critical doorways leading to Common Area.

6.5. Tape 6-mil plastic over all heating registers and returns.

6.6. The Contractor shall ensure that all heating, ventilating, and air-conditioning

equipment that is located in, runs through, or services the work area or adjacent
areas that the Contractor occupies have been shut down and cannot accidentally
startup during the work period.

Dust Hazards: will require specialized cleaning prier to final clearance
Room 1: Window Well 994. 1 pgee
Room 9: Window Sill 491.1 pg/ft?
Front Mud Rm: Floor 239.0 pyie

7. Interior 203 Culvert Street

7.1. Front Mudroom - All Walls, Ceiling, Crown Molding, Upper Trim,
Window Trim: Defective: Paint Stabilize
1. Alternate for Abatement: Liquid Encapsulate

7.2. Front Mudroom - Door Kick Plate into Front Entry: Defective: Paint
Stabilize
Alternate for Abatement: Enclose with rigid material so airtight
7.3. Room 1 - Front Entryway Non-friction Door Stop from entry to mudroom:
Defective: Paint Stabilize
1. Alternate for Abatement: Liquid Encapsulate

7.4. Room 2 - Kitchen Lower Walls: All sides: /nfact: Manage - Monitor for
defective paint

7.5. Room 6 - Dining Room: Built-in Cabinet on C-side: /nfact. Manage -
: Monitor for defective paint
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7.6.

7.7.

7.8.

7.9.

7.10.

1. Alternate for Abatement: Strip any friction/impact surfaces and
liquid encapsulate doors, trim, casings, shelving, supports, etc.

Room 8 - Bathroom Upper Walls: All sides and Entry Door Casing on D-
side: /nfact: Manage - Monitor for defective paint

Room 8 - Bathroom Lower Wall Tile: All sides: Irtact: Manage - Monitor for
defective tiles

Room 8 - Entry Door Jamb: F//: Strip Jamb: Spread 6-mil poly out at least 5°,
remove door, and door stop (if possible), wet scrap jamb down to bare wood all
the way around. Replace new door stop and wet wipe, HEPA vacuum, (TEST
with XRF) prime and paint with high quality top coat that matches paint
scheme. Adjust the hinges and strike plate to minimize door/jamb friction and
contact and rehang door. This must be tested with XRF after completion and
before painting. Any surface disturbed on door casing must be made intact.

Room 8 - Bathroom Window Trim: Defective: Paint Stabilize
Alternate for Abatement: Liquid Encapsulate

Room 10 - Wall Shelf Support on D-side: /ntact: Manage - Monitor for
defective paint

8. Interior Cleanup

8.1.
8.2.
8.3.

8.4.
8.5.

8.6.
8.7.

8.8.

All surfaces including floors, walls, headers, casing and baseboards shall be
cleaned with HEPA-equipped vacuums.

Wash all surfaces with a solution of TSP or a lead-specific detergent. Change
solution at least once per room area.

Rinse all surfaces with clean water changing water frequently.

Repeat Step A.

Carefully fold the upper layer of polyethylene sheeting onto itself then bundle
and bag in proper containers (extra care must be taken to insure that when tape
is pulled away from walls or baseboards no damage occurs to the underlying
surfaces.)

Repeat steps A through D.

Upon approval of the lead risk assessor/inspector, the bottom layer of plastic
may be left down until all fixtures are reinstalled and painting is completed. This
provision is subject to a wipe test being passed, using standard clearance
procedures. Final cleanup will then consist of re-cleaning the single layer of
plastic in accordance with B through E followed by the same procedure after the
plastic is removed. This process is to be done by the lead hazard reduction
contractor.

Carpets are to be cleaned by HEPA vacuum, using not less than three passes at a
rate of one (1) square yard per minute. The contractor or supervisor must report
any breach of containment during the work that exposed the carpet.
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Project # 143-310

WINDOWS
GENERAL:  This specification includes all labor, materials, taxes, and permits required to
perform the work described below. All work must conform to applicable building
codes. Coordinate with the work of all other trades specified elsewhere.

Intent

1. The intent of the proposed work is to remove and dispose of all existing house and
basement windows as to prep for vinyl replacement windows.

2. Provide and install new vinyl replacement windows as specified below.

VINYL REPLACEMENT WINDOWS

1. Provide and install replacement windows in existing openings throughout house, and
basement.
2. Replacement windows shall match existing configuration as to size and function, with

wood grain solid vinyl frames, equal to Mercury Excelum - Advantage 6 Series, Harvey
Classic series, or Ellison 1300 series. Windows shall have welded frames and sashes with
low-e glass and Energy Star Rating. Windows are to be equipped with a 5/8" double-pane
insulating glass, tilt-in sashes, cam and sash locks and half height insect screens, with six
over one vinyl grills installed between the glass panes. Remove and store or dispose of
storm windows as directed by Owner.

Note: Six front porch windows, four attic windows, and two bathroom windows to be solid
white vinyl windows, inside and out.

3. Remove and save window stops. Any stops broken during removal will be replaced at no
additional cost matching existing. Remove and dispose of upper and lower sash,
balances, weights, cords, etc., where necessary. Repair all damaged sills and trim; prepare
as to be wrapped with aluminum coil stock. Back caulk exterior stops prior to installing
new replacement window. Install spun fiberglass insulation within window header and
under sill prior to installing window. Insulate between wooden window jambs and vinyl
replacement window using spun fiberglass insulation.

4. Contractor is to reframe one opening in each bedroom to meet egress code (if applicable).
It is recommended that the sill of the window be lowered to meet code, but header width
adjustment may be necessary to accommodated opening reconfiguration. Contractor is
responsible to adjust interior and exterior finishes as to match original. Verify egress
window location with owner before adjustment. Windows at main stair case to be
tempered glass to meet code specs.
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5. Install replacement window, shim level and square as necessary and fasten with Type W-
Bugle head screws provided by manufacturer.

6. Re-install stops and fasten with appropriately sized finish nails. Set heads below surface
and fill with wood filler. Caulk around remaining window stops and along sill using:
Phenoseal silicone caulk or approved equal. Cover exterior blind stops, sills and casings
with pre-finished aluminum coil stock. Fasten coil stock with pre-finished aluminum
nails.

BASEMENT WINDOWS

1. Provide and install hopper type replacement windows in existing openings throughout
basement.

2. Replacement windows shall have white solid vinyl frames, equal to Certainteed, Atrium,
Mercury Excelum or Harvey.

3. Windows are to be equipped with double-pane insulating glass.

4. Install windows to manufacturer’s specs.

5. Cover exterior blind stops, sills and casings with pre-finished aluminum coil stock, if

applicable. Fasten coil stock with pre-finished aluminum nails.
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DOORS

GENERAL:  This specification includes all labor, materials, taxes, and permits required fo

perform the work described below. All work must conform to applicable building
codes. Coordinate with the work of all other trades specified elsewhere.

Intent

1. The intent of the proposed work is to remove and dispose of the garage to basement eniry
door and two front entry storm doors.

2. Provide and install a new pre hung steel (fire code compliant) entry door, and two front
entry storm doors as specified below.

GARAGE ENTRY DOOR

1. Remove and dispose of garage to basement entry door, as to prep for installation of new
pre hung door. Frame in opening to accommodate a new 3’ 0” pre hung steel door. Paich
in sheet rock as needed.

2. Provide and install new pre - hung thermally broken steel insulated door (fire code
compliant), such as JELD-WEN Model 773756, ReliaBiit Model RB15W30LBM, or
approved equal. Match existing door dimensions and swing. New unit to be installed
square, level, and plumb in rough opening,

3. Provide and install entry locks and single cylinder dead bolts, equal to Schlage Bell or
Plymouth model, in each door. Locks shall be keyed alike. Provide owner with two keys
for each lock.

4. Insulate between door jambs and rough opening with spun fiberglass prior to trimming
interior of door.

5. Paint all surfaces of newly installed door to manufacturer’s specs. Owner to choose
colors.

6. Trim out interior of doors with casing to match existing style and finish.
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STORM DOORS

1. Remove and dispose of two front entry storm doors.

2. Provide and install two new storm doors - Larson Classic View Model # 35004.
Door shall be installed plumb and square so as to fit tightly, operate freely and latch.
Door shall be measured to fit existing openings. Swing to match existing.

4. New door shall be equipped with external expander with soffit vinyl sweep at bottom.

All hardware such as push button latch and pneumatic door closer are required. Glazings
to be in accordance with State and Local regulations.
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CARPENTRY
GENERAL:  This specification includes all labor, materials, taxes and permits required to
perform the carpentry work described below. All work must conform to applicable

building codes. Coordinate with the work of other trades specified elsewhere.

STAIR HAND RAIL

1. Proﬁde and install a hand rail for the upper flight of the main house stairs. Rail to be
Coffman brand or equal: B-720 hand rail. Railing to be between 34-38" continuous and
returned at the top and bottom. Mounting brackets to be Stanley brand or equal.

GARAGE CEILING

1. Remove and dispose of the existing ceiling and insulation (in ceiling) in the garage as to
expose framing.

2. Provide and install R-19 spun fiberglass, Kraft faced, batt or roll type insulation in entire
ceiling space. Kraft paper to face heated area.

3. Provide and install 5/8" fire rated sheet rock on garage ceiling.

4. All sheet rock to be installed with proper size bugle head type screws as to attach to
framing, and finish using standard three coat taping method as to prep for painting.
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ELECTRICAL

GENERAL: This specification includes all labor, materials, taxes and permits required to
perform the electrical work described below. All work must be performed in
compliance with all National, State and Local Electrical Codes.

SMOKE & C.0. DETECTORS

1. Provide and install FIRST ALERT ONELINK model: SCO501CN-3ST wireless
interconnected smoke and C.0. detectors, on each level of house and each bedroom.

GFCl OUTLETS

L. Provide and install new GFCL. outlets in both bathrooms. Verify locations with owner.

2. Ground outlets as needed.

2-PRONG OUTLETS

1. Convert existing 2-prong to 3-prong outlets throughout house as needed. Ground outlets
as needed.

DUPLEX OUTLETS

1. Provide and install new duplex outlets - top and bottom landing of main house stairs, two

outlets in the right front second floor bedroom, two outlets in the right rear second floor
bedroom, one outlet under each set of dormer windows in the attic. Ground outlets as

needed.
OVERHEAD LIGHTING
1. Provide and install two overhead lights including wall switch and all related circuitry in

the attic. Fixtures to have $40.00 material allowance.
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PLUMBING

GENERAL: This specification includes all labor, materials, taxes and permits required to
perform the work described below. All work must conform to applicable building
codes. Coordinate with the work of all other trades specified elsewhere.

WASHING MACHINE - VENT PIPING

1. Provide and install a PVC vent pipe for the existing washing machine drain pipe. Vent is
to run through the roof with installed roof boot. Adapt vent piping to existing drain as
needed to code specs. Building official is to inspect the installation before wall opening is
closed. Wall to be patched to original condition, owner will paint.
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ASBESTOS ABATEMENT

GENERAL:  This specification includes all labor, materials, taxes and permits required to
perform the abatement work described below. All work must conform ito
applicable building codes. Coordinate with the work of other trades specified
elsewhere.

INTENT

The intent of the proposed work is to remove and dispose of asbestos containing material
(insulation wrap on existing heat piping) in the entire basement.

REGULAIONS — LICENSE

Asbestos removal is to be in compliance with all applicable local, state, and federal regulations
including Environmental Protection Agency (EPA) notification regulations, and must be
performed by a licensed asbestos abatement contractor.

SUBMITTALS

Asbestos contractor shall provide owner and L. Wagner & Associates with all required
documentation, including but not limited to, daily work site log, asbestos waste disposal manifest
and final air clearance test results. Contractor is required to hire and pay for final clearance air
testing. A copy of required license and insurance certificate is required from the abatement
contractor.

ABATEMENT PROCEDURE

Before any removal of asbestos can begin, workers must follow strict procedures to set up the
area safely. First, warning signs must be posted at all approaches to the work site at sufficient
distances. Then the heating, ventilation, and air conditioning unit must be turned off from the
facility to avoid spreading contamination. The work area must also be completely separated from
the rest of the facility with airtight barriers, covering all windows corridors, vents, and other
openings. At that point all unfixed objects must be wet cleaned or HEPA vacuumed before being
removed from the area. All fixed objects must be cleaned and securely covered before
proceeding. Then the surfaces of the floor and walls must be covered with sheeting. Negative
pressure ventilation must be established, and finally, worker decontamination systems must be
set up.,

When all of the site preparation has been completed, the abatement workers can begin the
process of abatement. Several regulations must be adhered to in Connecticut to maximize safety.
First, all material that is to be disturbed must be thoroughly wetted before handled to minimize
the occurrence of dust, and when possible, the wetted pieces must be removed intact and in large
sections.
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When working from heights, pieces of waste must be lowered gently to the ground, rather than
dropped, also to prevent airborne asbestos fibers. All supplies that are used inside the enclosed
arca must not be removed from the area until they have been appropriately cleaned. Like all of
the surfaces, the tools must be cleaned using HEPA-filtered vacuum cleaners and wet wiping to
ensure maximum cleanliness. Finally, all of the surfaces that were stripped of asbestos
containing material must be coated with an approved encapsulate. All of these precautions are
mandated and are set in place to ensure that all workers and members of the public are exposed
to as little airborne asbestos as possible. When this is complete, it is the contractor’s
responsibility to test the air, make arrangements to dispose of the waste appropriately and
remove the enclosures.

DIFFERENT TYPES OF ASBESTOS WASTE

Once asbestos has been removed from a location, federal regulations dictate that such waste be
disposed of in an approved manner, either in special 6 mil plastic bags that have "zip-lock" type
fasteners and are sealed with duct tape, or in sealed, 55 gallon drums designed for this purpose.
The rules and regulations regarding asbestos waste disposal vary according to several factors,
including the percentage of actual asbestos and what other chemical and/or toxic substances may
be present. Local and state regulations also have some bearing on the issue.

Friable asbestos material is any substance that contains more than 1% asbestos and can be
crumbled or pulverized by hand when dry. If it cannot be crushed by hand, it is considered non
Jriable.

Packings, gaskets, floor covering and asphalt roofing containing more than 1% asbestos is
classified as Category I non-friable asbestos-containing material. Anything outside of these
products that cannot be crushed and pulverized by hand is considered Category II (non-friable).

Any asbestos product that is friable is considered Regulated Asbestos-Containing Material, This
includes products listed above that has or may become friable due to age and exposure or
mechanical action such grinding, sanding, cutting, etc.

Asbestos-containing waste materials consist of materials that contain asbestos or have become
contaminated with asbestos in the course of demolition or renovation projects. This includes any

disposable equipment and protective clothing.

PREPARING ACM WASTE FOR TRANSPORT

Any potentially friable asbestos-containing materials must be kept wet in order to keep fibers
from becoming airborne. It is in this state that they will be packaged for transport to a disposal
facility.

All asbestos-contatning material {ACM) waste must be placed in approved, marked containers.
Smaller amounts are contained in special sealable plastic bags; in addition to being "zipped,”
these bags must also be sealed with duct tape. Large amounts must be sealed inside plastic 55-
gallon drums made for this purpose.
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Any vehicle used to transport ACM waste must have identifying markings during loading and
unloading, and all containers of ACM waste must be labeled with the name of the waste
generator as well as the location from which it is coming.

PAPERWORK

A Waste Shipment Record (WSR) must be given to the operator of the disposal facility, who
must then insure that the amount of waste indicated on the WSR matches the amount actually
delivered. Any discrepancies are reported to the state agency (usually the department of
environmental quality, or DEQ) to which the initial report of the removal project was made. In
addition, a copy of the WSR must be returned to the waste generator within 35 days; if not
received within 45 days, the waste generator will need to file a report with the state DEQ.

Information regarding authorized disposal sites and regulations regarding asbestos disposal can
be obtained by calling the Environmental Protection Agency Ombudsman at 1-800-368-5888.

PIPE INSULATION

Re-insulate heat pipes (to code specs) with Frost King, fiberglass, pipe insulation or equal.

4 L
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PAINTING

GENERAL:  This specification includes all labor, material, insurance, taxes, permits and fees

required to perform the work described below. Coordinate with the work of other
trades specified elsewhere. The Contractor shall adhere strictly to the provisions
of the ALead-Based Paint Poisoning Prevention Act. Specifically, the Contractor
will not utilize lead-based paint as a finish or undercoat or any other use in or out
of residential dwellings and shall comply with all provisions of Public Law 91-
695 (42 US.C. 4831) ALead Based Paint Poisoning Act.

GENERAL PAINTING REQUIREMENTS

1.

2.

10.

All painting is to be performed in two (2) coats, allowing 24 hours between coats.
All painting must be performed in accordance with manufacturer's instructions.

Any priming required on new or existing surfaces shall be performed whether specified
or not.

Contractor shall use Benjamin Moore, California Paint or Sherwin Williams paint or
approved equal.

Colors to be selected by Owner from manufacturer's standard color chart.

On all surfaces to be painted, any necessary sanding, scraping, cleaning, priming puttying
or other surface preparation is required.

No exterior priming, painting, or puttying shall commence until the outside air
temperature has exceeded 50 deg. F for at least 24 hours before the outside temperature
falls below 50 deg. F.

All items not requiring painting are to be completely protected from over-spray, drips, or
any other damage during the course of this work.

Upon completion, all work must be free from runs, drips, sags, variations in color or
gloss or any other defect.

Areas to be painted: Any newly installed components that require painting as it relates to
this spec. Any lead hazard as listed in the enclosed lead report. Prep and painting of
kitchen, dining room, living room, and second floor (two front bedroom) ceilings.
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COST SUMMARY
WINDOWS $
DOORS $
CARPENTRY $
ELECTRICAL $
PLUMBING $
ASBESTOS ABATEMENT $
PAINTING (INCLUDING LEAD PAINT) $

TOTAL g




PROPERTY OWNER VERIFICATION

I, the undersigned Owner(s) acknowledge that [ have fully read and understand the attached project
specifications. I understand this to be the scope of work and the extent of the renovations to be
performed at the property location shown below.

203 Culvert Street
Torrington CT 06790
Project #: 143-310

I understand that any revisions to these specifications changing the scope of work can be made only
for unforeseen circumstances. This is for my protection and for providing a clear understanding to
the contractor who will provide a quote for the proposed work.,

DATE: OWNER:

Lorenza Chiron



I, the undersigned Contractor agree to provide all labor, material, permits, taxes, insurance,
equipment and related fees, necessary to complete the work as specified above for the property
located at:

203 Culvert Street

Torrington CT 06790

Project #: 143-310

All work will be performed in accordance to applicable Building and Fire Code(s).

Company Name:

Address:

Phone: Fax: Email:

FEIN or Exp.
SSAN#: Contractor License # Date:
Date; Print Name:

Signature:

Total Bid Amount: $

Amount Written:

(This information must be submitted in order to have your bid considered responsive)
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Small, Minority, Women-Owned Business Concern Representation
The bidder represents and certifies as part of its bid/ offer, that it —

(@) L1 Is, [] Is not a small business concern. "Small business concern,” as used in this provision, means a
concern, including its affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding, and qualified as a small business under the criteria and size standards in 13
CFR 121.

(b) L1 1s, [ Is not a women-owned business. “Women-owned business enterprise,” as used in this provision,
means a business that is at least 51 percent owned by a woman or women who are U.S. citizens and who also
control and operate the business.

(c) [ 1s, [[] Ts not a minority business enterprise. "Minority business enterprise,” as used in this provision,
means a business which is at least 51 percent owned or controlled by one or more minority group members or,
in the case of a publicly owned business, at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily operations are controlled by one or more such
individuals. For the purpose of this definition, minority group members are:

(Check the block applicable to you)

[ ] Black Americans [] Asian Pacific Americans  [_] Hispanic Americans
[] Asian Indian Americans [_] Native Americans [ ] Hasidic Jewish Americans



