



CITY OF TORRINGTON

Addendum # 1

ADDENDUM 1 HAS BEEN ISSUED REGARDING MODIFICATIONS TO THE ORIGINAL BID PACKET

BID #ARR-032-101315 ARMORY BUILDING PARTIAL ROOF REPLACEMENT

Date of bid opening: **October 13, 2015** Time: **3:00 PM** Location: **City Hall, 140 Main St., Room 206, Torrington, CT**

Submit addenda with bid.

The City of Torrington reserves the right to accept or reject any or all bids or any portion thereof, to waive technicalities, and to award the contract as will best serve the public interest.

Dated in Torrington: October 2, 2015

Purchasing Agen _____
Pennie Zucco

Bid Submitted By: _____

Name of Company _____

Signature _____

Address: _____

Title _____

Date _____

Phone/Fax: _____

**ADDENDUM 1
HAS BEEN ISSUED
REGARDING MODIFICATIONS
TO THE
ORIGINAL BID PACKET**

JOSEPH S. ALICATA
Architect

To: All Plan Holders

Bid No. ARR-032-101315
Armory Building- Partial Roof Replacement
153 South Main Street
Torrington, CT 06790

Addendum Number 1

October 2, 2015

The original contract documents and project manual dated September 22, 2015 are to be modified with this addendum.

Pre-Bid Conference (October 2, 2015)

1. All questions pertaining to this project must be submitted in writing to pennie_zucco@torringtonct.org no later than October 7, 2015 by 12:00 noon.
2. All Addenda's will be posted on the City and State Websites. Contractors are responsible for checking websites 48 hours prior to bid opening.
3. City Hall will be closed on October 12, 2015 in observance of Columbus Day.
4. Attached is an attendance list for the Pre-Bid meeting held on October 2, 2015.
5. Budget figures are not available at this time for this project.

ACKNOWLEDGE receipt of this addendum with Bid Form.

(Received by Company and Contractor's name)



PO BOX 191 100 FOX BROOK ROAD EAST HARTLAND, CT 06027
tel 860.653.6422 fax 860.653.6045 e-mail JSA@alicatnet.com

City of Torrington
SIGN-IN SHEET

WALK-THRU BID #ARR-032-101315
ARMORY BUILDING PARTIAL ROOF REPLACEMENT PROJECT

| VENDOR | ADDRESS | PHONE/FAX/EMAIL |
|-----------------------------------|------------------------------------|--|
| Eagle Rivet Roof Services | 15 Britton Dr. Bloomfield CT | 978. 976. 0160 @ eagle.rivet.com (860)-953-1231 |
| THE IMPERIAL COMPANY | 261 MAIN ST CROMWELL CT | 860 632-2258 860 632-2278 TOMR@THEIMPERIALCO.COM |
| Tremco Mike Boudreau. | 55 High Hill Rd East Hampton CT | 203 676 1805 MBoudreau@TremcoInc.com |
| Young Developers Will Cushman | 412 Crestway Unit A Hamden, CT | 203 537-7209 william.yorse@yahoo.com |
| RAAB SILVERCAY ROOF | 87 PLANTHURST ST MIDDLETOWN CT | 860 250 9385 THURARACIENY@SILVERCAYROOFING.COM |

City of Torrington
SIGN-IN SHEET

WALK-THRU BID #ARR-032-101315

ARMORY BUILDING PARTIAL ROOF REPLACEMENT PROJECT

| VENDOR | ADDRESS | PHONE/FAX/EMAIL |
|---|-------------------------------------|--|
| J. Brett Simmons Torrington Park & Rec | 153 South Main St Torrington, CT | 860 489-2385 brett_simmons@ Torringtonct.org |
| | | |
| | | |
| | | |
| Joseph S. Alcata ARCHITECT | PO Box 191 E. HARTLAND, CT | 860 653-6422 jsac@tctanet.com |

SILKTOWN ROOFING

MANCHESTER, CT

PAUL ARCIERI
PROJECT MANAGER

860-647-0198

paularci@silktownroofing.com

Imperial Company
INC.



Restoration and Roofing Contractors

Tom Rodrigue
Estimator

261 Main St. Cromwell, CT 06416
T 860-632-2258
F 860-632-2278
Email tomr@theimperialco.com

Tremco Incorporated
55 Hog Hill Road, East Hampton, CT 06424

TREMCO

Cell: 203.676.1805
Voicemail: 800.382.9573
Fax: 860.267.4176
mboudreau@tremcoinc.com
www.tremcoroofing.com
ISO 9001 certified

Roofing and Building Maintenance Division



An **RPM** Company

Michael R. Boudreau
Field Advisor



YOUNG DEVELOPERS LLC
Roofing Services

William Cushman
Project Manager/Estimator

mobile: 203 537 7209
office: 203 678 1866
fax: 888 503 2508
email: williamydrs@yahoo.com